

## **SEDIMENT & EROSION CONTROL**


- 1. THE CONTRACTOR SHALL IMPLEMENT EROSION AND SEDIMENT CONTROL MEASURES TO THE COUNCIL'S SPECIFICATION PRIOR TO THE COMMENCEMENT OF CONSTRUCTION AND DURING CONSTRUCTION.
- 2. ALL EROSION & SEDIMENT CONTROL DEVICES SHALL BE MAINTAINED IN A SATISFACTORY WORKING ORDER DURING THE CONSTRUCTION PERIOD. INSPECTIONS OF THESE DEVICES SHALL BE CARRIED OUT AFTER EACH STORM. REPAIRS AND/OR DE-CLOGGING SHALL BE CARRIED OUT TO ENSURE PROPER OPERATION OF THE DEVICE.
- 3. STORAGE OF MATERIALS AND EQUIPMENT SHALL BE WITHIN SEDIMENT CONTROLLED AREAS.
- 4. REMOVE SILT STOP FENCING AND DRAINAGE STRUCTURE **SEDIMENT** CONTROL TRAPS AFTER VEGETATION IS ESTABLISHED.





## NOTE:

- 1. ALL DEMOLITION WORK TO BE CARRIED OUT IN ACCORDANCE WITH AS 2601-2001 (THE DEMOLITION OF STRUCTURES)
- 2. THIS DEMOLITION DRAWING GIVES AN INDICATION OF THE SCOPE REQUIRED TO CARRY OUT THE ALTERATIONS & ADDITIONS AS PROPOSED. THE BUILDER IS ASSUMED TO HAVE INSPECTED THE SITE DURING TENDERING & ALLOWED FOR ALL DEMOLITION INCLUDING SUNDRY WORKS NOT INDICATED ON THIS DRAWING THAT ARE REQUIRED IN ORDER TO CONSTRUCT THE WORKS.



DATE **ISSUE** 22-02-2018

**AMENDMENT** Client's revision

PROPOSED DEMOLITION OF EXISTING DWELLINGS AND STRUCTURES

C/o Morson Group

118-120 STATION STREET, PENRITH

MORSON GROUP:

REGISTRATION NUMBER 8100 ACN 159 480 056, ABN 41 159 480 056



SHEET SIZE: A3

DATE

SCALE

1:200

SHEET NAME DRAWING

SITE DEMOLITION PLAN **SK03** 

ISSUE NO.