DRAWING SCHEDULE

DIVIVIIVO COLIEDOLL	
Dwg No:	Drawing Title
01	Location Plan & Drawing Schedule
02	General Notes
03	Demolition Plan
04	Proposed Floor Plan
05	Proposed Roof Plan
06	Elevations Sheet 1 of 2
07	Elevations Sheet 2 of 2
08	Sections A-A & B-B

This drawing to be read inconjunction with:

1) Architectural Specification


2) Architectural Drawings

Structural Drawings
 Access Report (if provided)

Drawings are not be be scaled, used figured

dimensions only.

Incase of discrepencies contact Penrith City Council, Project Manager. GREAT WESTERN HIGHWAY



RECEIVED 2 6 MAY 2015

B 19.01.15 DA Submission REV. DATE DESCRIPTION

DEVELOPMENT APPLICATION

PENRITH CITY COUNCIL CULTURAL AND COMMUNITY DEVELOPMENT

PROJECT

FORMER COUNCIL CHAMBERS ALTERATIONS AND ADDITIONS 29 SWANSON STREET, ST MARYS

Location Plan & Drawing Schedule

SCALE (A3) DRAWN RMC PROJECT CODE DATE 22-01-2014

SHEET NO.

MP-A-13 -01

REV[B]

LOCATION PLAN

EROSION AND SEDIMENT CONTROL

Erosion and sediment control measures shall be installed prior to the commencement of works on site.

All land that has been disturbed by earthworks is to be spraygrassed or similar to treat and establish a grass cover.

DEMOLITION

All demolition works are to be conducted in accordance with provisions of AS2601-1991 "The Demolition of Structures".

Prior to the demolition, all services shall be suitably disconnected and capped or sealed to the satisfaction of the relevant service authority requirements.

Council's Fact Sheet titled "Handling and Disposal of Fibrous cemenets Products" should be read before any demolition works commence on site.

Contractor to provide portaloo with approriate washing facilities shall for work site.

Any demolition work involving the removal of all asbestos shall be carried out by a licensed asbestos removal contractor and is holder of a current WorkCover Asbestos License.

All asbestos laden waste, including asbestos cement flat and corrugated sheeting must be disposed of at a tipping facilities licensed by the Environmental Protection Authority to receive asbestos waste.

All tipping receipts following payments of asbestos tipping fees are to be submitted to the Project Manager

Dust suppression techniques are to be employed during demolition to reduce any potential nuisance to the surrounding properties.

Mud and soil from vehicular movements to and from the site must not be deposited on the road.

Unless otherwise noted demolition works are to be restricted to the following hours:
M-F 7am - 6pm
Sat 8am-1pm
Sun & Public Hoildays-no demoltion work

CONSTRUCTION

Working hours:
 Monday - Friday 7am - 6pm
 Saturday: 7am - 1pm
 Sun-public Holidays- no work permitted

Engineering

Workshop drawings/details of manufacturer roof trusses are to be submitted to the Project manager for Structural Engineer signoff prior to manufacturer.

All timber framework shall comply with AS1684-1999
"Residential Timber framing Construction"

A Structural Engineer must inspect the following stages (inspection cost to be borne by contractor unless otherwise noted), inspection Certificate to be provide with progress invoice with associated

trade/stage of work.
Inpsection stages required:

- 1) Piers/piles
- 2)Slab steel placement
- 3) Steel frame/roof

All construction aspects of the works are to comply with the National Construction Code (formerly BCA) as to achieve and maintain acceptable standards of structural integrity, safety(including fire safety) health and amenities.

Structural alterations shall not unduly reduce or compromise;

- a) existing level of fire protection
- b) existing level of fire resistance

Access and santiary facilites identified as Accessible are designed as per AS1428 "Design for Access and Mobility" Construction of areas are not to deviate from drawings and specification, unless advised.

UTILITY SERVICES

1) A Section 73 Complaince Certificate must be obtained from Sydney Water.
The application must be made through an authorised Sydney Water Servicing Coordinator.
The Certificate must be submitted to the Project Manger prior to the works deemed Practically Complete.

HEALTH MATTERS

 Sewer and plumbing shall be carried out in accordance with Sydney Water's requirements or Local Government (Water, sewage and drainage Regulations 1993).

AS BUILT DRAWINGS

- The following As-Built Drawings must be provided to the Project manager prior to the works deemed Practically Complete:
- a) Hydraulic
- b) Electrical

Unless otherwise noted hand line drawing adequate.

A 27.03.15 DA SUBMISSION

A BY

REV. DATE DESCRIPTION

DEVELOPMENT APPLICATION

UEME

PENRITH CITY COUNCIL
CULTURAL AND COMMUNITY DEVELOPMENT

ARCHITECT

PENRITH CITY COUNCIL.

601 High Street PENRITH NSW 2750 Australia

PENRITH NSW 2750 Austr

p: (02) 4732 7777 f: (02) 4732 7958 e: pendtholt@pendtholty.new.gov.au.

PROJECT

FORMER COUNCIL CHAMBERS ALTERATIONS AND ADDITIONS 29 SWANSON STREET, ST MARYS

TITLE

General Notes

 SCALE (A3)
 DRAWN
 RMC
 PROJECT CODE

 DATE 22-01-2014
 APPROVED

SHEET NO.

MP-A-13 -02

REV[A]

